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FACILITY MANAGEMENT

61 Woodland Street Asphalt Replacement (Phase 2)

(April 6, 2015)

ADDENDIUM
To The Following RFQ’S

RFQ #15-110-03
RFQ #15-W39-04
RFQ #15-W61-05

The following are changes to the above RFQ’s for latontractors who attended the walk
through on 4/2/2015. All quotes submitted should hee the following options / changes in
your bid.

1. Weekend work pricing has been removed and changed to Normal work week pricing.
The Normal work week days would be Monday through Saturday.

2. Full Rip and Replacement of asphalt vs. Pulverizing / Reclaiming of asphalt. - Please
provide pricing for both.

3. Dueto parking issues on all sites, the project lots will be done one half at atime. This
will alow for us to accommodate some tenant parking.

4. The bid due date has been extended to 4/24/2015 @QD pm.
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